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2024 LAKESHORE DRIVE BOX CULVERT  

Addendum #1 – March 19, 2024 

Please see the revised:  
 
Progress Clause &  Proposal (signature page) 
 
Add the below EGLE Permit to the Bid Documents: 
 
EGLE Permit – Lakeshore Drive over South Bayou of Hamlin Lake  
   
Please acknowledge receipt of Addendum #1 and return this to the MCRC prior to bidding or 
with the bid.  Failure to acknowledge Addendum #1 shall be a basis for rejection of the bid.   
 
 
 
Company:___________________________________________________________ 
 
Address:_______________________________________________________________ 
 
Email: ________________________________________________________________ 
 
Business Phone:_________________________________________________________ 
 
Signature:__________________________________Date________________________ 
 
 
Eric R. Nelson, P.E. 
County Highway Engineer 
 

 

mason county 
      road commission 



PROGRESS CLAUSE 
 
 
The Engineer anticipates that construction can begin no earlier than 10 calendar days after 
award or as directed by the Engineer. 

 
In no case shall any work be commenced prior to receipt of formal notice of award by 
the Department. 

 
The Contractor shall prepare and submit a complete, detailed, signed Progress Schedule to 
the Engineer.  The Contractor will have twelve (12) consecutive weeks to complete the 
project once the road is closed to traffic. 

 
 
If construction begins in the 2024 calendar year, the open to traffic date is November 8, 
2024.   
 
If the  construction begins in the 2025 calendar year, the open to traffic date is November 
8, 2025.   
 
No work shall take place between November 8th, 2024, to April 7, 2025, unless approved by the 
Engineer.    
 
The entire project must be completed by the final completion date of November 8, 2025. 

 
Unless specific pay items are provided in the contract, any extra costs incurred by the 
Contractor due to cold-weather protection and winter grading will not be paid for separately 
but will be included in the payment of other pay items in the contract. 

 
After award and prior to the start of work, the Contractor must attend a preconstruction meeting 
with the Engineer. The Engineer will determine the day, time and place for the 
preconstruction meeting. The meeting will be conducted after the project award and may be 
rescheduled if there are delays in the award of the project. 

 
The named subcontractor(s) for Designated and/or Specialty Items, as shown in the 
Proposal, should attend the preconstruction meeting if such items materially affect the work 
schedule. 

 
Failure by the Contractor to meet interim completion, open to traffic, and/or final completion 
dates will result in the assessment of liquidated damages in accordance with subsection. 
108.10.C.1 and 108.10.C.2 of the Standard Specifications for Construction. 



PROPOSAL 
 

2024 Lakeshore Drive Box Culvert  
 

To: Board of Mason County Road Commission 
510 East State Street 
P.O. Box 247 
Scottville, Michigan 49454-0247 

 

Gentlemen: 
 

The undersigned Contractor submits the following unit prices for the Lakeshore Drive Box 
Culvert project in Mason County.   All unit prices shall be firm for the 2024 Lakeshore Drive 
Box Culvert project, MDOT 2020 Standard Specifications shall apply, as modified herein and 
by the attached special provisions. 
 

A.  BID ITEMS        
 

Refer to the Bid Item Sheet, which shall be included as part of this bidding document.  
 

B.  PAYMENT TERMS:   
Payments will be made on a bi-weekly basis.  Final payment will be within 30 days of  the  
final acceptance of the work and the Contractor and Project Engineer agreeing on final 
quantities.  The Contractor shall provide all certifications of materials to the Project Engineer 
prior to final payment.   
 

C. Completion Date:  The project shall not start no earlier than 10 days after award.  
Once the Contractor starts the project, the work shall be continuous and shall be 
completed within 12 consecutive weeks, but no later than November 8, 2025.  The Mason 
County Road Commission reserves the right to add or delete bid quantities.  Adjustment in 
unit prices shall be in accordance with MDOT Specifications Section 103. 
 

Submitted by:  ____________________________________________________ 
 
Address:  _________________________________________________________ 
 
Email:  ___________________________________________________________ 
 
Office Phone:  ______________________    Cell:  ___________________________ 
 
Signature:  __________________________________  Date:  _________________ 
 

Bids shall be e-mailed to enelson@masoncountyroads.com or submitted in a sealed 
envelope, plainly marked as to contents. The right is reserved by the Mason County Road 
Commission, to reject any and all bids, and to accept the bid that is in the best interest of 
the County. 
Closing Date 2:00 P.M., Tuesday, March 26, 2024

mailto:enelson@masoncountyroads.com


This notice must be displayed at the site of work.
Laminating this notice or utilizing sheet protectors is recommended.

Please refer to the above permit number with any questions or concerns.

NOTICE OF AUTHORIZATION
Permit Number:  WRP040382 v. 1 Date Issued: February 15, 2024
Site Name: 53 - Lakeshore Drive over South Bayou of Hamlin Lake

Expiration Date: February 15, 2029

The Michigan Department of Environment, Great Lakes, and Energy (EGLE), Water Resources 
Division, P.O. Box 30458, Lansing, Michigan 48909-7958, under provisions of the Natural Resources 
and Environmental Protection Act, 1994 PA 451, as amended: specifically:

 Part 31, Floodplain Regulatory Authority of the Water Resources Protection.
 Part 301, Inland Lakes and Streams.
 Part 303, Wetlands Protection.
 Part 315, Dam Safety.
 Part 323, Shorelands Protection and Management.
 Part 325, Great Lakes Submerged Lands.
 Part 353, Sand Dunes Protection and Management.

Authorized activity:
At Lakeshore Drive over South Bayou of Hamlin Lake, replace the existing 
crossing with a 33-foot long by 10-foot span by 10-foot rise concrete box culvert.  
Recess the culvert 1-foot below the stream bottom. Replace the existing sheet 
pile wall.  Place 12.3 cubic yards of fill below the floodplain elevation.

To be conducted at property located in: Mason County, Waterbody:  South Bayou of Hamlin Lake
Section 27, Town 19N, Range 18W, Hamlin Township

Permittee: 
Mason County Road Commission
P.O. Box 247
Scottville, Michigan 49454

Issued By:
Benjamin Johnson
Transportation Review Unit
Water Resources Division
616-295-2787

EGLE
WRP040382 v1.0

Approved
Issued On:02/15/2024

Expires On:02/15/2029



MICHIGAN DEPARTMENT OF ENVIRONMENT, GREAT LAKES, AND ENERGY
WATER RESOURCES DIVISION PERMIT

Issued To:

Eric Nelson
Mason County Road Commission
P.O. Box 247
Scottville, Michigan 49454

Permit No: WRP040382 v.1
Submission No.: HPX-E6MG-XP77C
Site Name: 53 - Lakeshore Drive over South Bayou of Hamlin Lake
Issued: February 15, 2024
Revised:
Expires: February 15, 2029

This permit is being issued by the Michigan Department of Environment, Great Lakes, and Energy 
(EGLE), Water Resources Division, under the provisions of the Natural Resources and Environmental 
Protection Act, 1994 PA 451, as amended (NREPA); specifically:

 Part 301, Inland Lakes and Streams  Part 323, Shorelands Protection and Management
 Part 303, Wetlands Protection  Part 325, Great Lakes Submerged Lands
 Part 315, Dam Safety  Part 353, Sand Dunes Protection and Management
 Part 31, Water Resources Protection (Floodplain Regulatory Authority)

EGLE certifies that the activities authorized under this permit are in compliance with the State Coastal 
Zone Management Program and certifies without conditions under the Federal Clean Water Act, 
Section 401 that the discharge from the activities authorized under this permit will comply with 
Michigan’s water quality requirements in Part 31, Water Resources Protection, of the NREPA and 
associated administrative rules, where applicable.

Permission is hereby granted, based on permittee assurance of adherence to State of Michigan 
requirements and permit conditions, to:

Authorized Activity:
At Lakeshore Drive over South Bayou of Hamlin Lake, replace the existing crossing with a 
33-foot long by 10-foot span by 10-foot rise concrete box culvert.  Recess the culvert 1-foot 
below the stream bottom. Replace the existing sheet pile wall.  Place 12.3 cubic yards of fill 
below the floodplain elevation.

Waterbody Affected: South Bayou of Hamlin Lake
Property Location: Mason County, Hamlin Township, Town/Range/Section 19N/18W/27

Property Tax No. 

EGLE
WRP040382 v1.0

Approved
Issued On:02/15/2024

Expires On:02/15/2029



Mason County Road Commission 2 WRP040382 v.1

Authority granted by this permit is subject to the following limitations:
A. Initiation of any work on the permitted project confirms the permittee's acceptance and agreement 

to comply with all terms and conditions of this permit.
B. The permittee, in exercising the authority granted by this permit, shall not cause unlawful pollution 

as defined by Part 31 of the NREPA.
C. This permit shall be kept at the site of the work and available for inspection at all times during the 

duration of the project or until its date of expiration.
D. All work shall be completed in accordance with the approved plans and specifications submitted 

with the application and/or plans and specifications attached to this permit.
E. No attempt shall be made by the permittee to forbid the full and free use by the public of public 

waters at or adjacent to the structure or work approved.
F. It is made a requirement of this permit that the permittee give notice to public utilities in 

accordance with 2013 PA 174 (Act 174) and comply with each of the requirements of Act 174.
G. This permit does not convey property rights in either real estate or material, nor does it authorize 

any injury to private property or invasion of public or private rights, nor does it waive the necessity 
of seeking federal assent, all local permits, or complying with other state statutes.

H. This permit does not prejudice or limit the right of a riparian owner or other person to institute 
proceedings in any circuit court of this state when necessary to protect his rights.

I. Permittee shall notify EGLE within one week after the completion of the activity authorized by this 
permit.

J. This permit shall not be assigned or transferred without the written approval of EGLE.
K. Failure to comply with conditions of this permit may subject the permittee to revocation of permit 

and criminal and/or civil action as cited by the specific state act, federal act, and/or rule under 
which this permit is granted.

L. All dredged or excavated materials shall be disposed of in an upland site (outside of floodplains, 
unless exempt under Part 31 of the NREPA, and wetlands).

M. In issuing this permit, EGLE has relied on the information and data that the permittee has provided 
in connection with the submitted application for permit.  If, subsequent to the issuance of a permit, 
such information and data prove to be false, incomplete, or inaccurate, EGLE may modify, revoke, 
or suspend the permit, in whole or in part, in accordance with the new information.

N. The permittee shall indemnify and hold harmless the State of Michigan and its departments, 
agencies, officials, employees, agents, and representatives for any and all claims or causes of 
action arising from acts or omissions of the permittee, or employees, agents, or representative of 
the permittee, undertaken in connection with this permit.  The permittee's obligation to indemnify 
the State of Michigan applies only if the state: (1) provides the permittee or its designated 
representative written notice of the claim or cause of action within 30 days after it is received by 
the state, and (2) consents to the permittee's participation in the proceeding on the claim or cause 
of action.  It does not apply to contested case proceedings under the Administrative Procedures 
Act, 1969 PA 306, as amended, challenging the permit.  This permit shall not be construed as an 
indemnity by the State of Michigan for the benefit of the permittee or any other person.

O. Noncompliance with these terms and conditions and/or the initiation of other regulated activities 
not specifically authorized shall be cause for the modification, suspension, or revocation of this 
permit, in whole or in part.  Further, EGLE may initiate criminal and/or civil proceedings as may be 
deemed necessary to correct project deficiencies, protect natural resource values, and secure 
compliance with statutes.

EGLE
WRP040382 v1.0

Approved
Issued On:02/15/2024

Expires On:02/15/2029



Mason County Road Commission 3 WRP040382 v.1

P. If any change or deviation from the permitted activity becomes necessary, the permittee shall 
request, in writing, a revision of the permitted activity from EGLE.  Such revision request shall 
include complete documentation supporting the modification and revised plans detailing the 
proposed modification.  Proposed modifications must be approved, in writing, by EGLE prior to 
being implemented.

Q. This permit may be transferred to another person upon written approval of EGLE.  The permittee 
must submit a written request to EGLE to transfer the permit to the new owner.  The new owner 
must also submit a written request to EGLE to accept transfer.  The new owner must agree, in 
writing, to accept all conditions of the permit.  A single letter signed by both parties that includes 
all the above information may be provided to EGLE.  EGLE will review the request and, if 
approved, will provide written notification to the new owner.

R. Prior to initiating permitted construction, the permittee is required to provide a copy of the permit to 
the contractor(s) for review.  The property owner, contractor(s), and any agent involved in 
exercising the permit are held responsible to ensure that the project is constructed in accordance 
with all drawings and specifications.  The contractor is required to provide a copy of the permit to 
all subcontractors doing work authorized by the permit.

S. Construction must be undertaken and completed during the dry period of the wetland.  If the area 
does not dry out, construction shall be done on equipment mats to prevent compaction of the soil.

T. Authority granted by this permit does not waive permit requirements under Part 91, Soil Erosion 
and Sedimentation Control, of the NREPA, or the need to acquire applicable permits from the 
County Enforcing Agent (CEA).

U. Authority granted by this permit does not waive permit requirements under the authority of Part 
305, Natural Rivers, of the NREPA.  A Natural Rivers Zoning Permit may be required for 
construction, land alteration, streambank stabilization, or vegetation removal along or near a 
natural river.

V. The permittee is cautioned that grade changes resulting in increased runoff onto adjacent property 
is subject to civil damage litigation.

W. Unless specifically stated in this permit, construction pads, haul roads, temporary structures, or 
other structural appurtenances to be placed in a wetland or on bottomland of the water body are 
not authorized and shall not be constructed unless authorized by a separate permit or permit 
revision granted in accordance with the applicable law.

X. For projects with potential impacts to fish spawning or migration, no work shall occur within fish 
spawning or migration timelines (i.e., windows) unless otherwise approved in writing by the 
Michigan Department of Natural Resources (MDNR), Fisheries Division.

Y. Work to be done under authority of this permit is further subject to the following special 
instructions and specifications:

1. Authority granted by this permit does not waive permit or program requirements under Part 91 
of the NREPA or the need to acquire applicable permits from the CEA.  To locate the Soil 
Erosion Program Administrator for your county, visit 
https://www.michigan.gov/egle/about/organization/water-resources/soil-erosion/sesc-overview 
and select “Soil Erosion and Sedimentation Control Agencies”.

2. The authority to conduct the activity as authorized by this permit is granted solely under the 
provisions of the governing act as identified above. This permit does not convey, provide, or 
otherwise imply approval of any other governing act, ordinance, or regulation, nor does it waive 
the permittee's obligation to acquire any local, county, state, or federal approval or 
authorization necessary to conduct the activity.

EGLE
WRP040382 v1.0

Approved
Issued On:02/15/2024

Expires On:02/15/2029

https://www.michigan.gov/egle/about/organization/water-resources/soil-erosion/sesc-overview


Mason County Road Commission 4 WRP040382 v.1

3. No fill, excess soil, or other material shall be placed in any wetland, floodplain, or surface water 
area not specifically authorized by this permit, its plans, and specifications.

4. This permit does not authorize or sanction work that has been completed in violation of 
applicable federal, state, or local statutes.

5. The permit placard shall be kept posted at the work site in a prominent location at all times for 
the duration of the project or until permit expiration.

6. This permit is being issued for the maximum time allowed and no extensions of this permit will 
be granted.  Initiation of the construction work authorized by this permit indicates the 
permittee's acceptance of this condition.  The permit, when signed by EGLE, will be for a five-
year period beginning on the date of issuance.  If the project is not completed by the expiration 
date, a new permit must be sought.

7. Authority granted by this permit does not waive compliance requirements under Part 91, Soil 
Erosion and Sedimentation Control, of the NREPA.  Any discharge of sediment into waters of 
the state and/or off the road right-of-way is a violation of this permit, Part 91, and Part 31, 
Water Resources Protection, of the NREPA.  A violation of these parts subjects the permittee 
to potential fines and penalties.

8. This permit does not authorize or sanction work that has been completed in violation of 
applicable federal, state, or local statutes.

9. The permittee is responsible for acquiring all necessary easements or rights-of-way before 
commencing any work authorized by this permit.  All construction operations relating to, or part 
of this project shall be confined to the existing right-of-way limits or other acquired easements.

10.Temporary soil erosion and sedimentation control measures shall be installed before or upon 
commencement of the earth change and shall be maintained daily.  Temporary soil erosion 
and sedimentation control measures shall be maintained until permanent soil erosion and 
sedimentation control measures are in place and the area is stabilized.  Permanent soil 
erosion and sedimentation control measures for all slopes, channels, ditches, or any disturbed 
area shall be installed within five (5) calendar days after final grading, or the final earth change 
has been completed.

11.During structure replacement, every precaution shall be taken to prevent debris from entering 
the watercourse.  Any debris reaching the watercourse during the structure removal and shall 
be immediately retrieved from the water.  All material shall be disposed of in an acceptable 
manner consistent with local, state, and federal regulations.

12.The existing structure shall be kept open to pass flow during removal of the existing road fill.

EGLE
WRP040382 v1.0

Approved
Issued On:02/15/2024

Expires On:02/15/2029



Mason County Road Commission 5 WRP040382 v.1

13.Prior to the removal of the existing structures, cofferdams of steel sheet piling, gravel bags, 
clean stone, coarse aggregate, concrete or other acceptable barriers shall be installed to 
isolate all construction activity from the water.  The barriers shall be maintained in good 
working order throughout the duration of the project.  Upon project completion, the 
accumulated materials shall be removed and disposed of at an upland site.

14.All cofferdam and temporary steel sheet pile shall then be removed in its entirety, unless 
specifically shown to be left in plan on the accepted plans.  Cofferdam and sheet pile that is left 
in place shall be cut off at the elevation shown on the plans and shall be a minimum of one foot 
below the stream bottom.

15.The culvert shall be installed to align with the center line of the existing watercourse at both the 
inlet and outlet ends and must be buried below the bed to provide a natural channel substrate 
through the structure as shown on the approved plans.

16.All dredge/excavated spoils including organic and inorganic soils, vegetation, and other 
material removed shall be placed on upland (non-wetland, non-floodplain or non-bottomland), 
prepared for stabilization, revegetated and reseeded with native Michigan species appropriate 
to the site, and mulched in such a manner so as to prevent and ensure against erosion of any 
material into any waterbody, wetland, or floodplain.

17.  All fill/backfill shall consist of clean inert material that will not cause siltation nor contain 
soluble chemicals, organic matter, pollutants, or contaminants.  All fills shall be contained in 
such a manner so as not to erode into any surface water, floodplain, or wetland.  All raw areas 
associated with the permitted activity shall be stabilized with sod and/or seed and mulch, 
riprap, or other technically effective methods as necessary to prevent erosion.

18.All other road fill slopes, ditches, and other raw areas draining directly to the watercourse may 
be protected with riprap, sod and/or seed and mulch as may be necessary to provide effective 
erosion protection.  The placement of riprap shall be limited to the minimum necessary to 
ensure proper stabilization of the side slopes and fill in the immediate vicinity of the structure

19.Road fill side slopes shall not be steeper than 1-on-2 (1 vertical to 2 horizontal) except where 
headwalls of reinforced concrete, mortar masonry, dry masonry, or other acceptable methods 
are used.

20.All raw areas resulting from the permitted construction activity shall be effectively stabilized 
with sod and/or seed and mulch (or other technology specified by this permit or project plans) 
in a sufficient quantity and manner to prevent erosion and any potential siltation to surface 
waters or wetlands.  Temporary stabilization measures shall be installed before or upon 
commencement of the permitted activity and shall be maintained until permanent measures 
are in place.  Permanent measures shall be in place within five (5) days of achieving final 
grade.

EGLE
WRP040382 v1.0

Approved
Issued On:02/15/2024

Expires On:02/15/2029
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21.All raw earth within 100 feet of a lake, stream, or wetland that is not brought to final 
stabilization by the end of the active growing season shall be temporarily stabilized with mulch 
blankets in accordance with the following dates:  September 20th for the Upper Peninsula, 
October 1st for the Lower Peninsula north of US-10, and October 10th for the Lower Peninsula 
south of US-10.

22. If the project, or any portion of the project, is stopped and lies incomplete for any length of time 
other than that encountered in a normal work week, every precaution shall be taken to protect 
the incomplete work from erosion, including the placement of temporary gravel bag riprap, 
temporary seed and mulch, or other acceptable temporary protection.

23.Any alterations to the existing road grade elevations other than that shown on the plans will 
require prior approval from the WRD.

24.To avoid disturbance of Northern long-eared bat or Indiana bat, which are federally listed as 
endangered species, any tree larger than three inches in diameter shall not be cut between 
April 15th and September 30th of any year.

Issued By:
Benjamin Johnson
Transportation Review Unit
Water Resources Division
616-295-2787

THIS PERMIT MUST BE SIGNED BY THE PERMITTEE TO BE VALID.

I hereby assure that I have read, am familiar with, and agree to adhere to the terms and conditions of 
this permit.

Permittee Signature Date

cc: Hamlin Township Clerk
Mason County Drain Commissioner
Mason County CEA
Nancy Vandervest, Hamlin Township Supervisor
Ryan Worden, Scott Civil Engineering
Scott Heintzelman, MDNR

EGLE
WRP040382 v1.0

Approved
Issued On:02/15/2024

Expires On:02/15/2029



EGLE
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Approved
Issued On:02/15/2024

Expires On:02/15/2029
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WRP040382 v1.0

Approved
Issued On:02/15/2024

Expires On:02/15/2029
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Approved
Issued On:02/15/2024

Expires On:02/15/2029
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Approved
Issued On:02/15/2024

Expires On:02/15/2029



EGLE
WRP040382 v1.0

Approved
Issued On:02/15/2024

Expires On:02/15/2029
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Approved
Issued On:02/15/2024

Expires On:02/15/2029
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Approved
Issued On:02/15/2024

Expires On:02/15/2029
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Approved
Issued On:02/15/2024

Expires On:02/15/2029
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Approved
Issued On:02/15/2024

Expires On:02/15/2029
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Approved
Issued On:02/15/2024

Expires On:02/15/2029
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Approved
Issued On:02/15/2024

Expires On:02/15/2029
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Issued On:02/15/2024

Expires On:02/15/2029
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Approved
Issued On:02/15/2024

Expires On:02/15/2029
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Approved
Issued On:02/15/2024

Expires On:02/15/2029
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